
ORDER FOR SUPPLIES OR SERVICES I PAGE 0~ PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 8 

1. DATE OF ORDER 2. CONTRACT NO. r any) 6. SHIP TO: 
EP-W-11-01 

12/14/2011 a. NAME OF CONSIGNEE 

3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0009 PR-OA-11-00399 Cheryl R. Brown 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
HPOD 1200 Pennsylvania Ave. NW 
us Environmental Protection Agency MC 1804A 

Headquarters Procurement Operations Phone: 202-566-0940 

Ariel Rios Building Email: brown.cherylr@epa.gov 

1200 Pennsylvania Avenue, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 Washington DC 204 60 

7. TO: NA f. SHIP VIA 

a. NAME OF CONTRACTOR 

CH2M HILL INC. 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE iZJ b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
9191 s JAMAICA STREET Except for billing instructions on the 

reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

Englewood co 80112 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule Reconstruct Originating Office 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL IZJ b. OTHER THAN SMALL D c. DISADVANTAGED 0d. WOMEN-OWNED De. HUBZone 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOMEN-OWNED 

D h. ECONOMICALLY DISADVANTAGED WOMEN-OWNED 
SMALL BUSINESS (EDWOSB) 

SMALL BUSINESS PROGRAM 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
ON OR BEFORE (Date) 

a. INSPECTION I b. ACCEPTANCE 09/13/2011 
Destination Destination 

17. SCHEDULE (See reverse for RejeCtiOns) 

QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: l(b)(4) I 
TOPO: Adhir Kackar 

Continued 0 0 0 

18. SHIPPING POINT 

a. NAME 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS 

ON REVERSE (or P.O. Box) 

C. (.;II Y 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature) 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

19. GROSS SHIPPING WEIGHT 

21. MAIL INVOICE TO: 

RTF Finance Center 

us Environmental Protection Agency 
RTF-Finance Center (Dl43-02) 

109 TW Alexander Drive 

ld. ::iiAII:: 

NC 

~ 

UNIT QUANTITY 
PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 17(h) 
TOTAL 
(Cont. 
rages) 

$0.00 
.._ 

17(i) 
GRAND 
TOTAL 

e.LII-'l,;ULJI:: 
$81,268.02 

.._ 
27711 

23. NAME (Typed) 

Jami Rodgers 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (Re,. s12o11 1 
Prescribed by GSA/FAR 48 CFR 53.213(f) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

12/14/2011 IEP-W-11-011 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

Admin Office: 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 12/14/2011 to 
04/30/2012 

Contractor support for "Supporting Downtown 
Reinvestment and high Speed Rail in Fresno, 
CA" in accordance with the attached 

Statement of Work. 

Estimated c or:s.,...t.,...:.,....,.,..{...;..(b...;..)....;.( 4......;....) ------11 
Fixed Fee : u.l (=.bL.l){...:.4.L} -------'· 

Funded Cost : ,..,.._..I {=b,...,){':-'4'-'-)--------11 

l(b)(4) I Funded Fee: 

*Additional funds in the amount of 

l(b)(4) lwill be added at a later date to 
fully fund the cost on this order. 

Accounting Info: 
ll-12-B-llWC-402MA4B-2505-1111WlC100-0 

01 BFY: 11 EFY: 12 Fund: B Budget 
Org: llWC Program (PRC): 402MA4B 
Budget (BOC) : 2505 DCN - Line ID: 
llllWlCl00-001 

Funding Flag: Complete 
Funded: $75,600.00 
Accounting Info: 
ll-12-B-llWD-402M43B-2505-1111WlC100-0 

02 BFY: 11 EFY: 12 Fund: B Budget 
Org: llWD Program (PRC): 402M43B 
Budget (BOC) : 2505 DCN - Line ID: 
llllWlCl00-002 

Funding Flag: Complete 
Funded: $2,762.00 

The obligated amount of award: $78,362.00. 
The total for this award is 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

I 
ORDER NO. 

0009 

PAGE NO 

2 

AMOUNT 

(f) 

$0.00 

QUANTITY 
ACCEPTED 

(g) 

OPTIONAL FORM 348 (Re,. 412006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



Statement of Work 
Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO number: [to be inserted] 

I. TITLE: Supporting Downtown Reinvestment and High Speed Rail in Fresno, California. 

II. PERIOD OF PERFORMANCE: 

From: Date of Award 

To: Phase 1: Task 1 through part of Task 1, 2, 3 and 4 (date of award through January 
January 26, 2012) 

Phase II: Completion of Task 1, 2, 3 and 4 (January 27, 2012 to March 1, 2012) 

Ill. BACKGROUND: 

Fresno, California is one of six communities selected to receive support from the federal 
government under the Strong Cities, Strong Communities Initiative. This pilot initiative is 
coordinated by the White House and provides select cities with access to federal resources and 
support to help them address issues vital to their economic growth and community 
revitalization. EPA is the lead agency coordinating federal support and technical assistance to 
Fresno under the Strong Cities, Strong Communities Initiative. 

The Fresno region has experienced rapid population growth and economic investment in the 
past several decades. This growth has been driven by the growth of the region's universities 
and hospitals, residential and retail development, and the City's function as a government 
center. However, the pattern of growth has been uneven. 

Growth and investment has largely shifted away from the City and downtown and to 
surrounding communities and newly developed suburban areas. Within the City this has 
contributed to concentrated poverty, property abandonment and blight. Outside of the City this 
pattern of growth has resulted in the fragmentation and loss of farmland and contributed to 
poor air quality within the San Joaquin Valley. Because of these impacts, city and regional 
leaders seek a growth pattern that can protect the Valley's quality of life and build upon the 
assets and competitive advantage of Fresno to make it more economically competitive and 
sustainable in the future. 

Downtown revitalization is a central element of Fresno's sustainability and economic 
development strategy. The city's efforts to encourage reinvestment in downtown have focused 
on developing a new downtown plan, revising development regulations and streamlining 
permitting in an effort to support a more vibrant, urban and walkable downtown. These 
planning and land use efforts are the initial steps of a multi-phase strategy that also emphasizes 



business recruitment, retention and expansion; construction and investment; workforce 
development; and job training. 

As part of their downtown strategy, the city is examining the opportunity for new downtown 
investment that is created by regional economic drivers in the Fresno region, in particular 
hospitals, universities and related businesses. Almost a quarter of Fresno's economy is driven 
by these industry sectors and they account for the greatest proportion of total jobs within the 
city and are expected to grow in the future. Universities and hospitals are currently located 
throughout the city and region. However, the city feels that there is an opportunity to increase 
the presence of universities and hospitals sector in downtown Fresno. 

Increasing the presence of universities and hospitals downtown could help to catalyze 
downtown investment and increase office, retail and housing within downtown, support the 
redevelopment and reuse of underutilized property, help expand transportation and housing 
options for city residents, and help reduce development pressure on farmland and open space 
within the region. Additionally, attracting universities and hospitals downtown would signal to 
other investors and capital that downtown Fresno is an attractive, stable and open for business. 

There are also potential benefits for universities and hospitals to locate downtown. An 
increasing number of universities nationally are developing urban campuses to help in efforts to 
attract students and faculty. Hospitals may benefit from a downtown location because of 
greater proximity and improved access to patients and possibly lower operating costs. Hospitals 
and universities may benefit from co-location within downtown because of overlapping and 
complementary research goals. 

A second component of Fresno's economic development and sustainability strategy is 
supporting High Speed Rail and transit oriented development around high speed rail. Fresno is 
one of 24 communities in California that will be the location of a new High Speed Rail Station. 
The addition of a station is expected to add new jobs to the Fresno economy and create 
demand for new housing, retail and office development within the region, city and downtown. 
The HSR station will also help to increase transportation choices within the San Joaquin Valley 
thereby helping to mitigate the negative air quality impacts that currently affect Fresno and the 
Valley. Supporting a sustainable high speed rail system in California is a key policy priority of 
EPA, Fresno, the California High Speed Rail Authority and the HUD-DOT-EPA interagency 
Partnership for Sustainable Communities 

The city will be initiating a station area planning effort around the HSR station in Fall 2011. As a 
complement to that effort, the city is exploring policy and financing options for the HSR station, 
and is particularly interested in understanding how other communities have dealt with the 
issues of financing and managing the construction, operation and maintenance of rail stations. 

IV. PURPOSE AND OBJECTIVE: 
The City of Fresno has asked US EPA for assistance to better understand the opportunities, 
issues and strategies for increasing the presence of universities and hospitals in downtown; and 



to identify best practices for the financing and management of transit stations. EPA is 
requesting contractor assistance for the City with the following activities: 

• Assess opportunities for the location and/or expansion of universities and hospitals in 
downtown Fresno 

• Provide guidance to the City on policy options and strategies for supporting the 
expansion of universities and hospitals in downtown; 

• Articulate the business case for universities and hospitals to locate in downtown both 
from the city's perspective and the universities and hospitals institutional perspective; 
and 

• Develop case studies of how communities and transit systems have successfully 
managed and financed the construction and operation of transit stations. 

EPA anticipates that these activities will benefit Fresno, support the goals of the Strong 
Communities, Strong Cities Initiative and help other communities understand the opportunities 
and option for leveraging universities and hospitals into sustainable community development 
approaches. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 
Check [ ] Yes if the following is required or [X] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan 
for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any project which generates environmental 
data using models. 

TO PO's will provide additional information here, if Yes is checked above. 

VI. TASKS AND DELIVERABLE$ 
The TOPO will review all deliverables in draft form and provide revisions and/or comments to 
the contractor. The contractor shall prepare the final deliverables incorporating the TOPO's 
comments. Contractor shall provide the TOPO with both electronic and hard copy versions of 
all deliverables. Deliverables shall be submitted as Microsoft Word documents or in another 
format that can be easily edited by EPA. 

Contractor personnel shall at all times identify themselves as Contractor employees and shall 
not present themselves as EPA employees. Furthermore, they shall not represent the views of 
the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

Task 1: Assessment of Opportunities for Universities and Hospitals to locate in Downtown 
Fresno (II B. Technical Assistance, Page 1-17) 



The Contractor shall assess the potential for universities and hospitals within Fresno to locate 
and expand in downtown. At minimum, the assessment shall consider: 1) expansion plans of 
universities and hospitals; 2) market conditions within Fresno and Fresno County; 3) land use, 
infrastructure, economic development and related policies within Fresno and their impact on 
the business location decisions of hospitals and universities; and 4) availability of specific sites 
and locations, in downtown that may be desirable areas for hospitals and university expansion 
and location. Additional factors may be identified in consultation with EPA during the project 
kick-off call. 

As part of this task, the Contractor shall participate in a two day site visit to Fresno to gather 
information, tour downtown, meet with representatives from hospitals and universities, and 
community stakeholders (including elected officials, city staff). The Contractor team shall 
include two people. Dates for the site visit will be identified in consultation with EPA, the 
Contractor and the City of Fresno. 

The Contractor shall participate in 8- 12 conference calls with EPA and the City over the 
duration of this task order. The purpose of the first conference call (approximately two hours in 
length) will be to kick-off the project, clarify and discuss project objectives, select a site visit 
date, and identify a preliminary list of stakeholders to meet while on site. The kick-off call shall 
occur within 10 calendar days of the award of the contract. The purpose of the remaining 
conference calls shall be to provide regular updates to EPA and the city, and prepare for the site 
visit. These regular calls shall be approximately one hour and shall be scheduled as part of the 
kick-off call. 

The Contractor shall deliver an 8-10 page memo summarizing the results of the assessment to 
EPA within 21 calendar days of the site visit. EPA will provide comments within 14 calendar days 
after receipt of the memo. The Contractor shall revise the memo per EPA comments and 
submit a final version within 14 calendar days of receiving EPA comments. The memo shall be 
submitted as a MS Word file. 

Task 2: Implementation Strategy for increasing the presence of Universities and Hospitals in 
Downtown Fresno (II B. Technical Assistance, Page 1-17) 

The Contractor shall prepare a 5-7 page policy memo that identifies policy options, tools and 
strategies (including financing strategies) that the City could pursue that support the location of 
universities and hospitals in downtown Fresno. In identifying policy options the Contractor 
shall consider how strategies relate to ongoing policy and planning activities, such as downtown 
planning efforts, station area planning, and revision of the downtown development code; 
economic development efforts such as the Mayor's Industrial Council, and HSR Station 
planning. 

The Contractor shall submit a draft of the policy memo at least 30 calendar days after the site 
visit. EPA will provide comments within 14 calendar days after receipt of the memo. The 



Contractor shall revise the memo per EPA comments and submit a final version within 14 
calendar days of receiving EPA comments. The memo shall be submitted as a MS Word file. 

Task 3: The Business Case for Universities and Hospitals to locate in Downtown Fresno {II B. 
Technical Assistance, Page 1-17) 
The Contractor shall prepare a 5-7 page memo that outlines the business case for the location 
of universities and hospitals in downtown Fresno and the HSR station area. In developing this 
memo, the contractor shall examine existing literature and research; successful case studies of 
hospitals and universities that have chosen to expand or locate in urban and/or transit 
accessible locations; market conditions in Fresno, and expansion plan of universities and 
hospitals within Fresno. 

In articulating the business case, the Contractor shall consider a range of factors or reasons for 
location in downtown, including but not limited to the impact of proximity to High Speed Rail, 
opportunities for agglomeration and localization that could result from concentration of 
universities and hospitals within downtown. The results of this memo will be used by the City 
to reach out to the universities and hospitals within Fresno. 

The Contractor shall submit a draft of the policy memo at least 45 calendar days after the site 
visit. EPA will provide comments within 14 calendar days after receipt of the memo. The 
Contractor shall revise the memo per EPA comments and submit a final version within 14 
calendar days of receiving EPA comments. The memo shall be submitted as a MS Word file. 

Task 4: Transit Station Case Studies {II A. Research and Policy Analysis, Page 1-9) 
The Contractor shall prepare ten case studies that discuss financing and management 
approaches to the construction, operation and maintenance of transit stations. Each case study 
shall address at least one issue (construction, operation, or maintenance) of interest, and 
collectively all ten case studies should provide a general understanding of the typical financing 
and management approaches that communities and transit systems use to construct, operate 
and maintain rail stations. Case studies shall be approximately three pages long. Case studies 
shall be written in plain English and shall include images or tables illustrating key concepts or 
case study location. Case studies can include US and international examples. 

In developing case studies, the Contractor shall compile a list of 16 potential case studies. At 
least half of the potential case studies shall be of high speed rail stations. Short two to three 
sentence descriptions of each of the potential case studies shall be included on the list. The 
description should discuss the merits of the example as a potential case study and the key 
issues that would be addressed if the example was chosen to be written as a full case study. 
The list of potential case studies shall be delivered to EPA within 14 calendar days of the kick off 
call. 



The Contractor, in consultation with EPA, shall chose ten case studies from the list of 16 

potential case studies. The Contractor shall draft case studies of each of the ten examples that 

are chosen. The Contractor shall deliver drafts of each of the ten case studies within 45 

calendar days of their selection. Each case study shall be 3 pages long. EPA will provide 

comment and the Contractor shall submit a revised final draft within 21 calendar days of 

receiving EPA comments. Final drafts shall be submitted as MS word files. 

SCHEDULE FOR DELIVERABLES: 
The contractor shall provide the following specific deliverables to the EPA TOPO: 

DELIVERABLE FORM AND QUANTITY SCHEDULE 

Task 1: Participation in Kick-off 1 call (estimated 2 hours) • Within 10 days of 
Call the contract award. 

Task 1, Participation in Regular 8-12 calls (estimated 1 hour); • TBD, schedule 
2, and Conference Calls determined during 
3 kick-off call 

Task 1: Participation in Site Visit 1 visit, 2 days in length TBD (November likely) 

Task 1: Assessment Memo 1 memo, 8-10 pages, MS • First draft of 
Word assessment memo 

within 21 calendar 
days of site visit; 

• Final memo, within 
14 calendar days of 
receipt of EPA 
comments on initial 
draft. 

Task 2: Implementation Memo 1 memo, 5-7 pages, MS • First draft of 
Word implementation 

memo within 30 
calendar days of 
site visit; 

• Final memo, within 
14 calendar days of 
receipt of EPA 
comments 

Task 3: Business Case Memo 1 memo, 5-7 pages, MS Word • First draft of 
business case 
memo within 45 
calendar days of 
site visit; 



• Final memo, within 
14 calendar days of 
receipt of EPA 
comments 

Task 4 Transit Station Case 10 case studies, each case • List of potential 
Studies study 3 pages long, MS Word case studies within 

14 calendar days of 
kickoff call; 

• First draft of ten 
selected case 
studies within 45 
calendar days of 
selection; 

• Final drafts of case 
studies within 21 
calendar days of 
receipt of EPA 
comments. 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

001 01/04/2012 
6.1SSUED BY CODE HPOD 

HPOD 
us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 
E nglewood CO 80112 

CODE j(b )( 4) I 
FACILITY CODE 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 1 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than item 6) CODE IHPOD 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-011 
0009 
10B. DATED (SEE ITEM 13) 

12/14/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

TOPO: Abby Hall 

The purpose of this administrative modification to Task Order #0009 under Contract 

EP-W-11-011 is to assign Abby Hall as Task Order Contracting Officer's Representative (COR). 

Contact Information: 

Telephone: (202) 566-2086 

E-mail: hall.abby@epa.gov 

Period of Performance: 12/14/2011 to 04/30/2012 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Jami Rodgers 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

01/04/2012 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

002 02/02/2012 PR-OA-12-00063 

6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than item 6) CODE IHPOD 

HPOD HPOD 
us Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0009 
10B. DATED (SEE ITEM 13) 

CODE I (b)( 4) I 
FACILITY CODE 12/14/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $2,906.02 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l{b){4) I 
TOPO: Abby Hall 

LIST OF CHANGES: 

Reason for Modification: Funding Only Action 

Obligated Amount for this Modification: $2,906.02 

New Total Obligated Amount for this Award: $81,268.02 

CHANGES FOR LINE ITEM NUMBER: 1 

Obligated Amount for this modification: $2,906.02 

CHANGES FOR ACCOUNTING CODE: 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Jami Rodgers 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _ 011100091002 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

11-12-B-11WC-402MA4B-2505-1111W1C100-001 
Percent changed from 96.47533 to 93.02552 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-11W-301MA4-2505-1211W21025-001 
Beginning Fiscal Year 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 11W 
Quantity: 0 
Amount: $2,906.02 
Percent: 3.57585 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 12/14/2011 to 04/30/2012 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 1 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

003 05/07/2012 
6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than item 6) CODE IHPOD 

HPOD HPOD 
us Environmental Protection Agency US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0009 
10B. DATED (SEE ITEM 13) 

CODE ](b)(4) I 
FACILITY CODE 12/14/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X By mutual agreement of parties 

E. IMPORTANT: Contractor Dis not. [)(] is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l{b){4) I 
TOPO: Abby Hall 

This modification extends the Task Order Period of Performance through July 30, 2012 at no 

additional cost to the Government. 

LIST OF CHANGES: 

Reason for Modification Other Administrative Action 
Period Of Performance End Date changed from 30-APR-12 to 30-JUL-12 

Period of Performance: 12/14/2011 to 07/30/2012 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Jami Rodgers 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 1 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

004 See Block 16C 
6.1SSUED BY CODE HPOD 7. ADMINISTERED BY (If other than item 6) CODE IHPOD 

HPOD HPOD 
us Environmental Protection Agency us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0009 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I FACILITY CODE 12/14/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Exten s i on of t he period of pe r fo r ma nce un de r t he authr o i ty of FAR 52.2 43-2 -Ch a nges -Cost-Re imbur seme nt 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: ._.I (=b-'-')(._4:....L) _____ _, 
TOPO: Abby Hall 

The purpose of this modification is to extend the period of performance from July 30, 2012 

to August 31, 2012 at no additional cost to the government. 

LIST OF CHANGES: 

Reason for Modification Other Administrative Action 

Period Of Performance End Date changed from 30-JUL-12 to 31-AUG-12 

Period of Performance: 12/14/2011 to 08/31/2012 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Jody Gosnell 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

005 See Block 16C 
6.1SSUED BY CODE HPOD 

HPOD 
us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
-'--'-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0009 
10B. DATED (SEE ITEM 13) 

CODE j(b)(4) I 
FACILITY CODE 12/14/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X CPFF s hif t unde r t he auth ori ty of FAR 43.103(b) (1 ) --admini strat i ve modi f i cat i on 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: l(b)(4) I 
TOPO: Abby Hall 

The purpose of this modification is to shift funds in the amount of l(b)(4) 
cost to correct for the contractors Invoice #7 dated 6/15/2012. 

remains the same. 

The total 

* See revised CPFF breakdown in the description of Line Item 1 below. 

LIST OF CHANGES: 

CHANGES FOR LINE ITEM NUMBER: 1 

Continued ... 

lfrom fee to 

approved CPFF 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Kathryn Barton 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _011100091005 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Description changed to: 
Contractor support for "Supporting Downtown 
Reinvestment and high Speed Rail in Fresno, CA" 
in accordance with the attached Statement of Work. 

Original: 
Estimated Cost: l(b)(4) I 

----~~~~===r----~ 

Fixed Fee : u..l {_b )w.{ 4_)L.._ __ ___,I 

Revised CPFF to correct for Invoice #7: (shift of 
$466.06 from fee to cost) 

Estimated Cost: l{b){4) I 
Fixed Fee : '-'-1 {--'b)'-'-{ 4--')'---------~~ 
Delivery: 09/13/2011 
Delivery Location Code: HPOD 
HPOD 
US Environmental Protection Agency 
Ariel Rios Building 
1200 Pennsylvania Avenue, N. W. 
Mail Code: 3803R 
Washington DC 20460 USA 

Period of Performance: 12/14/2011 to 08/31/2012 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

006 See Block 16C 
6.1SSUED BY CODE HPOD 

HPOD 
us Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No .. street. county. State and ZIP Code) 

c 
A 

H2M HILL INC. 
ttn: NA 

9191 s JAMAICA STREET 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
-'--'-

9B. DATED (SEE ITEM 11) 

E nglewood CO 80112 
10A. MODIFICATION OF CONTRACT/ORDER NO. 

X EP-W-11-011 
0009 
10B. DATED (SEE ITEM 13) 

CODE l(b)(4) I 
FACILITY CODE 12/14/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$246.60 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X Deobligation of excess funds under the authority of FAR 43.103(a). 

E. IMPORTANT: Contractor [j(J is not. Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: ICb){4) I 
TOPO: Abby Hall 

The purpose of this modifcation is to deobligate funds in the amount of $246.60 from DCN 

W21025 as can be seen in the breakdown below: 

Estimated cost: .__l(b_)(4_) _ ___.ll(b)(4) ll'--(b_)(_4 )_----' 

Fixed Fee : IL...:..._(b__:_:)(:........:4 ) _ ____.J..._I (_b)_( 4_) _...Jic..:l ('---'b)--'--( 4--=-) __ ____, 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Kathryn Barton 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-W- 11 _ 011100091006 

NAME OF OFFEROR OR CONTRACTOR 

CH2M HILL INC. 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Funding Only Action 
Total Amount for this Modification: -$246.60 
New Total Amount for this Version: $81,021.42 
New Total Amount for this Award: $81,021.42 
Obligated Amount for this Modification: -$246.60 
New Total Obligated Amount for this Award: 
$81,021.42 

CHANGES FOR LINE ITEM NUMBER: 1 
Contractor support for "Supporting Downtown 
Reinvestment and high Speed Rail in Fresno, CA" 
in accordance with the attached Statement of Work. 

Original: 
Estimated c,::.;o s::....:t:....::_._l (,_b-'-)_,_( 4...~.) _____ --ll 
Fixed Fee : l'--(b_)_(_4_) ----------'· 

Revised CPFF for MOD 6: 

Estimated Cost:l(b)(4) I 
Fixed Fee: ._I (b_)_( 4_) _____ ____.1 
Total Amount changed 
from $81,268.02 to $81,021.42 
Obligated Amount for this modification: -$246.60 

CHANGES FOR ACCOUNTING CODE: 
12-13-B-11W-301MA4-2505---1211W21025-001 
Amount changed from $2,906.02 to $2,659.42 
Period of Performance: 12/14/2011 to 08/31/2012 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

2 


